
CET TITLE:
PROGAM MANAGER:

LABOR Est. Hrs Rate Amount Est. Hrs Rate Amount Est. Hrs Rate Amount Est. Hrs Rate Amount Est. Hrs Rate Amount Est. Hrs Rate Amount Est. Hrs Rate Amount
On-Site (Gov't)

(enter labor categories 0 -$       -$       0 -$       -$      0 -$       -$      0 -$       -$      0 -$        -$      0 -$        -$      0 -$       -$       
0 -$       -$       0 -$       -$      0 -$       -$      0 -$       -$      0 -$        -$      0 -$        -$      0 -$       -$       

Off-Site (Contractor)
(enter labor categories 0 -$       -$       0 -$       -$      0 -$       -$      0 -$       -$      0 -$        -$      0 -$        -$      0 -$       -$       

0 -$       -$       0 -$       -$      0 -$       -$      0 -$       -$      0 -$        -$      0 -$        -$      0 -$       -$       
Total Hours & Labor 0 -$       0 -$      0 -$      0 -$      0 -$      0 -$      0 -$       

MATERIAL   Amount Amount Amount Amount Amount Amount Amount
 (enter Item descriptions) -$       -$      -$      -$      -$      -$      -$       

-$       -$      -$      -$      -$      -$      -$       
-$       -$      -$      -$      -$      -$      -$       
-$       -$      -$      -$      -$      -$      -$       

Total Materials -$       -$      -$      -$      -$      -$      -$       

Other Direct Costs (ODCs) Amount Amount Amount Amount Amount Amount Amount
(enter item descriptions) -$       -$      -$      -$      -$      -$      -$       

-$       -$      -$      -$      -$      -$      -$       
-$       -$      -$      -$      -$      -$      -$       
-$       -$      -$      -$      -$      -$      -$       

Total ODCs -$       -$      -$      -$      -$      -$      -$       

TRAVEL
Location # Trips $ per Trip Amount # Trips $ per Trip Amount # Trips $ per Trip Amount # Trips $ per Trip Amount # Trips $ per Trip Amount # Trips $ per Trip Amount # Trips $ per Trip Amount

0 -$       -$       0 -$       -$      0 -$       -$      0 -$       -$      0 -$        -$      0 -$        -$      0 -$       -$       
0 -$       -$       0 -$       -$      0 -$       -$      0 -$       -$      0 -$        -$      0 -$        -$      0 -$       -$       
0 -$       -$       0 -$       -$      0 -$       -$      0 -$       -$      0 -$        -$      0 -$        -$      0 -$       -$       
0 -$       -$       0 -$       -$      0 -$       -$      0 -$       -$      0 -$        -$      0 -$        -$      0 -$       -$       
0 -$       -$       0 -$       -$      0 -$       -$      0 -$       -$      0 -$        -$      0 -$        -$      0 -$       -$       
0 -$       -$       0 -$       -$      0 -$       -$      0 -$       -$      0 -$        -$      0 -$        -$      0 -$       -$       

Total Travel 0 -$       0 -$      0 -$      0 -$      0 -$      0 -$      0 -$       

DATA (NSP) -$       -$      -$      -$      -$      -$      -$       

TOTAL EST. COST: -$      -$     -$     -$     -$     -$     -$      

-$    

OPTION YEAR 4 OPTIONAL TASKS
EXTEND SERVICES (-8)                  
(6 months-50% of last 

option year)

TOTAL  TASK ORDER ESTIMATED COST:

DESP 3 TASK ORDER COST ESTIMATE

NOTE: It is estimated that the following costs will be required to accomplish the engineering tasks for for this DESP3 task order. This is a preliminary Government estimate and is subject to change in the event negotiations are r  

COST ELEMENT BASIC PERIOD OPTION YEAR 1 OPTION YEAR 2 OPTION YEAR 3


	DESP3 Task Order Cost Estimate

